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ZAMBIA – TANZANIA INTERCONNECTOR PROJECT 
Package 4 

 
ADDENDUM No. 5 TO BID DOCUMENTS 

 

S. 
No

. 

RF
C 

No. 

Affected 
item  

(section / 
schedule / 

drawing) 

Description of change 

Location in 
revised RFB 

(clause / 
page) 

Attachment (file name, revision, date) 

1 2, 
458, 
463, 
464,  

SECTION IV - 
Price 
Schedules 
 

• Amended items 4.1.18.6 & 4.2.18.1 as: “Steel Support 
structures for equipment, lightning masts, gantries 
and busbar” 

• Deletion of item 4.1.19.4.17 & 4.2.19.3 
• Addition of item 4.3.6  
• Amended item 1.1.12.9 & 1.1.12.17 
• Deletion of item 4.1.5.3 
• Amended details of items 4.1.12.9.1 and 4.1.12.9.2 
• Amended details of Schedule 6 from “TOTAL (to 

Schedule No. 5.  Grand Summary)” to “TOTAL” 
• Amended item 4.1.17 as follows: “DC & AC System” 
• Addition of items 4.1.17.17 – 4.1.17.22 
• Amended item 1.1.12.30 to “SCHNEIDER P545 relays 

complete with optic fibre coms interface as spare” 
• Amended details of Price schedule item 1.1.12.20.1. 
• Amended details of item 4.1.12.1.2 
• Amended details of items 1.1.12.1 and 1.1.12.2 

 

SECTION IV – 
PRICE 
SCHEDULES 

• Items 
4.1.18.6 & 
4.2.18.1 

• Item 
4.1.19.4.1
7 & 
4.2.19.3 

• Item 4.3.6 
• Item 

1.1.12.9 
and 
1.1.12.17 

• Item 
4.1.5.3 

Price Schedules - Package4_Section4_REV02_14082026 
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• Items 
4.1.12.9.1 
& 
4.1.12.9.2 

• Schedule 
6 

• Item 
4.1.17 

• Items 
4.1.17.17 – 
4.1.17.22 

• Item 
1.1.12.30 

• Item 
1.1.12.20.
1 

• Item 
4.1.12.1.2 

• Items 
1.1.12.1 
and 
1.1.12.2 

2 9, 
440, 
443, 
458,  

Section VII – 
Employer’s 
Requirements 

• Amended clause 7.5.1 to “Type tests may not be 
needed if type tests have been carried out on 
equipment to be supplied and are less than 8 years old 
at date of tender submission”. 

• Addition of the following to clause 12.20.3:  

Clause 7.5.1 

Clause 
12.20.3 

Clause 11.2.7 

Clause 11.2.9  

ZTIP_RfB_NAKONDE SUBSTATION_PACKAGE 
4_ISSUED_REV05_14082026 
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“The technical details and drawings for the 
telecommunication equipment at Tunduma 
Substation to which the telecommunication at 
Nakonde substation shall connect is as given in 
drawing 
Tunduma_Telecommunications_forApproval_0506202
6. It shall be the responsibility of a contractor to 
ensure inter-operability of the telecommunication 
equipment between the two substations. Though the 
contractor shall establish terminal telecommunication 
equipment at Nakonde substation on the direction of 
Isoka and Nakonde, as specified herewith the 
Employer shall manage the interface works on the 
remote ends.” 

• Addition of the following to section VII clause 11.2.7: 
“The network architecture principal and the related 
interface to the National Control Center for Nakonde 
Stepdown substation shall be similar to drawing 
Kasama Substation System Architecture_ 
AsBuilt_20102015” 

• Addition of bus coupler protection details to clause 
11.2.9 and 11.2.14 

• Amended clause 11.2.17 as follows: “The meter type 
on the Tunduma 1 & 2 lines at Nakonde Stepdown 
shall be Microstar P2000- T or a compatible 
equivalent to match with…” 

• Amended clauses 11.2.8 and 12.19.5.1 
• Amended clause 11.2.10 to change from “P543” to 

“P545” 

Clause 
11.2.14 

Clause 
11.2.22 & 
12.20.10 

Table 9-1 
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• Amended clause 12.20.11 from “Single phase AC 
input voltage range between 140V – 280V” to “Three 
phase AC input voltage range between 242V – 485V” 

• Addition of the following to clause 11.2.10 as follows: 
“Note that the 87L relay Main 1 model is NR make 
PCS931S  relay serial number NRJB21484525A0069 
(line 1) & NRJB21484525A0070 (line 2); Main 2 model 
is a Schneider make differential P545 relay serial 
number 39898037/10/25 (Line 1) & 39898038/10/25 
(Line 2). However, note that the DC supply at Nakonde 
SS shall be 110V DC unlike the 220V DC at Tunduma 
substation.” 

• Deletion of NCC references in clause 11.2.22 & 
12.20.10 last bullet points 

• Amended details of table 9-1 item IF-12 and IF-13 

3 440, 
441, 
442, 

 

Section VII – 
Employer’s 
Requirements
: Drawings 

• Addition of drawing 
Tunduma_Telecommunications_forApproval_0506202
6 

• Addition of drawing 
Tunduma_SAS_forApproval_28102025 for Tunduma 
Substation 

• Addition of drawing 
Tunduma_Protection&Control_forApproval_09082025 

Section VII – 
Employer’s 
Requirements
: Drawings 

• Tunduma_Telecommunications_forApproval_050620
26 

• Tunduma_SAS_forApproval_28102025 for Tunduma 
Substation 

• Tunduma_Protection&Control_forApproval_09082025 

4 470 Section II – 
Bid Data 
Sheet 

• Amended details of Section II ITB 36.2 
Section II – 
Bid Data 
Sheet 

ZTIP_RfB_NAKONDE SUBSTATION_PACKAGE 
4_ISSUED_REV05_14082026 
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5 425 Section VII – 
Employer’s 
Requirements
: Guaranteed 
Technical 
Schedules 

• Amended details of GTS item 0.2.3 from “Rated short 
time current (1 sec);” to “Rated short time current (3 
sec);” 

Section VII – 
Employer’s 
Requirements
: Guaranteed 
Technical 
Schedules 

Technical Schedules Package 4 
Substations_REV02_14082026 

6   Specific 
Procurement 
Notice  

&  

Section II - Bid 
Data Sheet,  

The deadline for submission of bids is extended from 11 
September 2026, 10:30 AM CAT to 25 September 2026, 
10:30 AM CAT. All corresponding references to bid 
submission and bid opening are amended accordingly. 

Specific 
Procurement 
Notice  

&  

Section II - Bid 
Data Sheet,  

ZTIP_RfB_NAKONDE SUBSTATION_PACKAGE 
4_ISSUED_REV05_14082026 
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ANNEX 1 
The list of updated drawings and documents is as follows: 

Ite
m 

No 

FILE NAME TITLE DRAWIN
G 

NUMBER 

REVISIO
N 

ISSUE 
DATE 

DOCUMENT IT SUPERSEDES 

1 

ZTIP_RfB_NAKONDE SUBSTATION_PACKAGE 
4_ISSUED_REV05_14082026 

ZTIP_RfB_NAKONDE 
SUBSTATION_PACKAGE 
4_ISSUED_REV05_14082026 

N/A REV05 14/08/202
6 

ZTIP_RfB_NAKONDE 
SUBSTATION_PACKAGE 
4_ISSUED_REV04_11082026 

2 

Price Schedules - 
Package4_Section4_REV02_14082026 

Price Schedules - 
Package4_Section4_REV02_14082
026 

N/A REV02 14/08/202
6 

Price Schedules - 
Package4_Section4_REV01_17062
026 

3 

Tunduma_Telecommunications_forApproval_050
62026 

Optical Communication System 
Drawing 

N/A N/A 05/06/202
6 

N/A 

4 

Tunduma_SAS_forApproval_28102025 SAS ARCHITECTURE N/A N/A 28/10/202
5 

N/A 

5 

Tunduma_Protection&Control_forApproval_09082
025 

Protection and Control for 330kV 
Transmission Lines 

N/A N/A 09/08/202
5 

N/A 

6 

Technical Schedules Package 4  
Substations_REV02_14082026 

Technical Schedules Package 4  
Substations_REV02_14082026 

N/A REV02 14/08/202
6 

Technical Schedules Package 4 
Substations_REV01_17062026 

 

 
 


